SEPTEMBER 26, 2013 BID LETTING
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201 - COLSTRIP INTERCHANGE - WEST
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Submitted: Wed, 11-Sep-2013 09:49 MDT
Company: Riverside Contracting Inc
Contact: Dennis Devous
Question:

Special Provision No. 12 States that the West Bound Lane is to be constructed
first. Special Provision No. 19

Cold Milling indicates it's our choice to do East Bound or West Bound. Could
you clarify this for me. What

Lane does MDT want done first or is it the Contraxctors choice?

Answer:

Submitted: Tue, 17-Sep-2013 16:33 MDT

The sequencing and plans were set up to perform the work in the westbound
first. However, the contractor may

choose to begin work on either the eastbound or westbound side, at their
discretion. The cold milling, for

use as Recycled Asphalt Paving, may also be completed on either side. The
average pavement thickness may
vary from what is stated in the plans on the Eastbound lane. The basis of

payment and the intent of the

contract will remain the same and cold milling and excavation will be
measured as described in whichever

lanes are performed first.
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Submitted: Wed, 11-Sep-2013 14:00 MDT
Company: Riverside Contracting Inc.
Contact: Dennis Devous
Question:

What Grade of Plant Mix and o0il does the Department want for the cross over?
Is there any pipe required
in the croos over?

Answer:

Submitted: Tue, 17-Sep-2013 16:30 MDT

Use commercial mix with 64-28 or better oil for the cross overs. There
should not be a reason for pipes

under the cross overs. They are intended to be placed at existing median

cross over locations, which drain
both directions.
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Submitted: Mon, 16-Sep-2013 15:05 MDT
Company: Oftedal Construction
Contact: Cameron Lundby
Question:

It appears that embankment for the West bound lanes will have to come from
the East bound excavation.

If the East bound lanes are built first, will the material that is double
handled to construct the West bound

embankment be paid for twice per 203.04.1? If the West bound lanes have to
be built first, will the contractor



be paid borrow excavation to complete the West bound embankment?

Answer:

Submitted: Fri, 20-Sep-2013 14:13 MDT

As per other Q&A postings concerning the sequencing, the contractor has the
option to construct either the

Eastbound or Westbound lanes first. No extra payment will be made for
multiple handlings of excavation based

on the contractors’ operational choices.

Include all costs for off-site borrow and/or multiple handlings of excavated
material used in embankments in

the unit price bid for Excavation - Unclassified. Off-site borrow is not
measured for payment for grading or

sequencing limitations. Excavated material suitable for other paid items
(i.e. Special Borrow-Neat Line) will
be paid both as Excavation - Unclassified and in its accepted final

application if multiple handlings or
processing is required.
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Submitted: Thu, 19-Sep-2013 12:17 MDT
Company: Arrow Striping and Mfg Inc
Contact: Dennis McCarthy
Question:

There is 29040 feet of remove pavement markings? There are no plans or
special provisons showing what

this is, could we get more information?

Answer:

Submitted: Fri, 20-Sep-2013 12:43 MDT

Remove the conflicting two way one lane pavement markings from the interstate
within 24 hours after opening

the interstate up to normal traffic configuration. The remove pavement
marking item is for the lineal foot

of double yellow stripe removal. The removal of the conflicting stripes
associated with crossovers is included

in cost of the crossovers.

202 - MT 16 - CULBERTSON
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Addendum:

Submitted: Mon, 23-Sep-2013 13:36 MDT

An Addendum has been posted for this project.

Please click on the following link to access the information: ADDENDUM

To download the addendum bid file, click here: BID FILES
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Clarification:

Submitted: Mon, 23-Sep-2013 11:20 MDT
Revised Clarification:

Submitted: Wed, 25-Sep-2013 14:35 MDT

The following provision is added to this contract:


ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP-26_2013/202_MT_16-CULBERTSON/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

MAINTENANCE OF SERVICE
Notify the Project Manager and the City of Culbertson Public Works Department
48 hours prior to beginning work

on the new water main and activating the new main—er—abandening—th tsting
madas City Public Works Staff
will operate valves as outlined in the plan notes on Sheet W-2. Coordinate

services shut down with Project

Manager and city Staff. No service shut down should be more than four (4)
hours, and should occur between 9 P.M.

and 5 A.M. Noise restriction(s) specified elsewhere will be suspended for the
four (4) hour closure and for two (2)

additional hours before and two (2)additional hours after the shutdown
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Submitted: Wed, 18-Sep-2013 13:48 MDT
Company: Century Companies Inc.
Contact: Jonathan Skillman
Question:

1) Since the PCCP is in an intersection, are we to assume that all the
joints are transverse joints requiring

epoxy coated dowels? If not which joints require dowels?

2) Is bridge deck finishing equipment required for placing the PCCP?
Answer:

Submitted: Thu, 19-Sep-2013 16:05 MDT
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Revised Answer

Submitted: Fri, 20-Sep-2013 9:31 MDT

1) Furnish and install epoxy coated dowels at all joints at the intersection

at Broadway and lst East and the fillets

at Broadway and 6th.

2) Place PCCP pavement as per section 501, the method of placement is up to
the contractor. The fillets may

be placed by hand work.
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Submitted: Wed, 18-Sep-2013 15:03 MDT

Company: Nelcon, Inc.

Contact: Sam Weyers

Question:

On sheet W-5 there are tables for connections, bends, T's and reducers. How

are these items paid?

On sheet W-4 it states contractor shall locate and replace all existing curb
stops. On sheet W-5, the infrastructure

tables shows 18 each of 2" curb stop and box. Are all existing services 2"
in size? Will reducers/fittings be

necessary to connect to existing? Item 601 011 075 only shows 1 service?
Please clarify number and size along with footages of anticipated water
services.



The new water line does not appear to be shown on the x-sections in
relationship to the existing waterline

alignment? Will temporary water be necessary and if so, how will it be paid?
Answer:

Submitted: Mon, 23-Sep-2013 11:10 MDT

1) Fittings for water mains are not measured and paid for separately.
Include in the cost of water main fittings in

Item No. 603 013 730 DUCTILE IRON PIPE 12 IN CL 52. Part 4, Measurement and
Payment, 4.03 Fittings (Page

33 of 33, Section II of the Bid Package Proposal) is rescinded and replaced
with the following:

4.03 FITTINGS

Fittings for water mains are not measured and paid for separately. Include
in the cost of water main fittings in Item

No. 603 013 730 DUCTILE IRON PIPE 12 IN CL 52.

2) The Town of Culbertson does not have accurate records of existing curb
stops and boxes and existing water

services. The quantity of 18.00 Curb Stop and Boxes included in the table
was derived by the Town of Culbertson

and their consultant, WWC Engineering, Inc based on available information.
The actual number of Curb Stop and

Boxes must be verified by the contractor as excavation takes place. The Town
of Culbertson also indicated that the

existing water services may vary from 1” to 2” and again must be verified by
the contractor. Payment for Item No.

601 012 120 CURB STOP AND BOX 2 IN will be based on actual quantities of EACH
Curb Stop and Box.

3) WATER MAIN

Reducers and fittings for connections to existing water mains are shown on
the plans. These fittings and reducers

are incidental to Item No. 603 013 730 DUCTILE IRON PIPE 12 IN CL 52 and are
not measured or paid separately.

WATER SERVICES

Reducers and fittings may be necessary to connect the existing services to
the new curb stops and services.

Reducers and fittings for Water Services/Curb Stop and Box are incidental to
Item No. 601 012 120 CURB STOP

AND BOX 2 IN will be based on actual quantities of EACH Curb Stop and Box.
4) Item No. 601 010 775 WATER SERVICE 1.00 EACH is deleted. An addendum
will be issued to eliminate this item

from the bid schedule.

5) The Town of Culbertson does not have accurate records of existing curb
stops and boxes and existing water
services. The quantity of 591.00 lineal foot of Water Service - Copper 2 In

included in the bid schedule and plans

was derived by the Town of Culbertson, WWC Engineering, Inc. and MDT
Utilities. The Town of Culbertson also

indicated that the existing water services may vary from 1”7 to 2”. Payment
for Item No. 601 012 073, WATER

SERVICE - COPPER 2 IN will be based on actual quantities per LNFT.

6) The new water line is located in the same location as the existing water
line.
7) The contractor is responsible for maintaining water service during

construction. Note 20, Sheet W-2 indicates
that the contractor shall maintain services in accordance with DEQ Circular
1. This work is incidental to Item No’s



603 013 642, WATER - PVC C900 12 IN DR 14 and 601 012 073, WATER SERVICE -
COPPER 2 IN.

_3_

Submitted: Wed, 18-Sep-2013 15:51 MDT
Company: Nelcon, Inc.

Contact: Sam Weyers

Question:

Is there a geo-technical report for the project?
Answer:

Submitted: Wed, 18-Sep-2013 16:35 MDT

There is not a geotechnical report, the geotechnical section was not involved
with this project.
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Submitted: Thu, 19-Sep-2013 13:38 MDT
Company: Century Companies, Inc.
Contact: Doug Welsh
Question:

1) WwWith the small volume of CTB on this project, would the Department allow
or entertain the mixing of this material

by a different means other than a centralized plant?

2) Can the Department provide the quantity of existing asphalt that will be
removed on the project either by area

and/or CY?

Answer:

Submitted: Tue, 17-Sep-2013 16:30 MDT

1) Meet the requirements of Section 304.

2) No separate quantity has been identified for the asphalt removal. It is
included in the costs of the Street

Excavation bid item.
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Submitted: Fri, 20-Sep-2013 09:02 MDT
Company: Century Companies, Inc.
Contact: Doug Welsh
Question:

Currently the contracting industry and our design labs are finding it
difficult to produce 3/8" grade S mixes that

will pass the current specifications. As this is a small quantity in a rural
area were the aggregates and mix design

would need to be produced specifically for this small tonnage, would the
Department allow 3/4" grade S to be

used for the entire project?

In the "Detour Quantities" you are showing the plant mix on the detour as
3/8" commercial mix. If the Department

will not allow us to use 3/4" mix for the entire project, would the
department allow 3/4" commercial mix on the

detour if it were paved this season?

Answer:

Submitted: Mon, 23-Sep-2013 15:15 MDT

R[f, 3 {qn semmefeia FRAF3< {ﬁ}';ﬂ_—ﬁe—t—be—a&ewed—e’ﬂ—t—he—d‘e%eﬁ%'

Revised Clarification:



Submitted: Tue, 24-Spe-2013 3:00 MDT

No. No.
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Submitted: Fri, 20-Sep-2013 09:30 MDT
Company: Nelcon, Inc.

Contact: Sam Weyers
Question:

If sub excavation, dewatering, Type II bedding, import/export are needed for
utility installations, how will it be paid?

Answer:

Submitted: Tue, 24-Sep-2013 12:35 MDT

Dewatering, Sub excavation, type II bedding, and imported backfill work not
included in the contract will be paid

under subsection 104.03.

203 - PARK COUNTY LINE - WEST

_1_

Submitted: Thu, 19-Sep-2013 12:26 MDT

Company: Knife River - Belgrade

Contact: Jackie Flikkema

Question:

Can you please give the current IRI Value of the road?
Answer:

Submitted: Fri, 20-Sep-2013 10:07 MDT

The average IRI for the west bound lane is 130.540 and for the east bound
lane 140.365.

204 - CEDAR CR - 16 KM N OF GARDINER
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Clarification:

Submitted: Tue, 24-Sep-2013 8:07 MDT

Special Provision No. 2 CONTRACT TIME - FLEX TIME PROCEED DATE is rescinded
and is replaced with:

2. CONTRACT TIME [108]

The work begins on the effective date stated in the "Notice to Proceed" and
is to be completed in 40 Working Days.

The Notice to Proceed will be issued with an effective date of September 2,
2014.
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Submitted: Thu, 19-Sep-2013 11:54 MDT
Company: Stillwater Excavating
Contact: Greg Russell
Question:

Detour detail sheet shows a section of proposed earthwork removal for staged
construction, can you



provide some more detail on the staging? Is this area of excavation intended
to construct the detour fill?

Answer:
Submitted: Fri, 20-Sep-2013 15:11 MDT
The excavation is not intended for the construction of the detour. Staging

is dependent upon how the contractor
proposes to remove the pipe and install the box culvert.
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Submitted: Fri, 20-Sep-2013 16:56 MDT
Company: A.M. Welles, Inc

Contact: Alan Ringlein
Question:

1) The notice to proceed date will be issued with an effective date of June
2, 2014. Special Provision 10 C.1

states “All instream work is limited to the work window of September 1lst to
May 15th.” Please clarify what is

considered “instream work?” If a diversion channel is used, does diverting
the flow through a temporary culvert

and back to the new box culvert need to be completed before May 15th? Could
the Notice to proceed date be

extended to allow the work to be completed later in the year when the flow is
lower? Does the Department have

any flow data to estimate pumping or stream diversion requirements?

2) Does the unclassified excavation in the grading summary include the
volume displaced by the special backfill

around the box culvert or is the cost of excavating and disposal of this
material to be included in the special

backfill, foundation, bedding and box culvert items? Could the department
provide a dirt run to see how the

Embankment in place bid item and detour grading quantities were calculated?
Answer:

Submitted: Mon., 23-Sep-2013 16:11 MDT

1.

A. Special Provision #2 Contract Time- Flex Time Proceed Date is rescinded.
The Notice to Proceed will be issued

with an effective date of September 2, 2014. Work is to be completed in 40
working days.

B. Regarding flow data, a conservative two year event was estimated at 185
cfs. Average late Summer/Fall flows

have not been evaluated but are typically much lower.

2.

A. No, the unclassified excavation is not included in the volume displaced by
the special backfill around the

box culvert.

B. Yes, the cost of excavating and disposal of this material is included in
the other items.

C. No, MDT does not have an earthwork run for this project, or any project
that is measured as Embankment

in Place.

205 - SF 099 S OF ST MARY



No Questions at this time.



